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Pelican Sequestration Project

Financial Assurance Estimate Summary

Date of Estimate: 07/31/2023
Company Providing Estimate: Pelican Sequestration Hub, LLC

Phase

Activity

As Needed

Performing Corrective Action on Wells in AOR

Plugging Injection Wells

During Operation

At Site Closure

Post Injection Site Care

Site Closure

Emergency and Remedial Response Actions
Endangerment of USDWs

Total $

Estimate Summary for Financial Assurance Elements for Pelican Sequestration Project
Permit Number: R06-LA-0014
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